

D O F T

client logo — placeholder

CONTRACTOR EXECUTION & PARTNERSHIP PROPOSAL

Diwali Pop-Up Retail Operations

For **Doft Candles** · Diwali Seasons 2026 · 2027 · 2028

“Experiencing the world through scent.”

Prepared by



Understanding your brief

Premium seasonal pop-up kiosks in leading malls — staffed and run end-to-end, as a long-term partner for Diwali 2026–28.

- **3-5 wks**

Operating window before Diwali, each season

- **~300 sq ft**

Kiosk footprint, plus a ~90 sq ft stockroom

- **2-4**

Pop-ups per region, across multiple cities

- **12 / kiosk**

Full staffing team at every pop-up

- **1-day**

Doft product & sales training, 100% attendance

- **Doft supplies**

Stock, furniture, POS/EDC, returnable uniforms

A partner built for premium mall retail

ProMarcom delivers below-the-line, retail and experiential marketing end to end — concept, design, fabrication, manpower, operations and reporting.

1

Mall & Retail Promotions

Multi-month mall activations and in-shop demonstrations for global brands.

2

Premium Retail VM

Show-windows & VM for Burberry, Louis Vuitton, LG, Samsung across 90+ cities.

3

Manpower at Scale

Recruit, train, deploy and manage large field teams with tracking and reporting.

4

Exhibitions & Events

1,000–24,000 sqm exhibitions; events for LG, Samsung, HP, ICC World Cup.

A proven track record

90+

Cities covered for retail VM & activations

3,000

Man-days on one multi-city retail rollout

24,000

Sqm of exhibition floor managed (max)

6+ yrs

As LG's BTL / retail / digital partner

Trusted by leading brands

LG

Samsung

Hewlett-Packard

Bajaj

Castrol

Pepsi

ITC

Burberry

Louis Vuitton

Panasonic

Pearson

ICC World Cup

Illustrative selection from ProMarcom credentials.

We have run exactly this before



HP — Mall Promotions

Mumbai & Bengaluru

3-month mall promotion: fabrication, manpower, props, merchandising, logistics & reporting.



Burberry & Louis Vuitton

Premium Retail VM

Luxury show-windows, in-shop props & merchandise — the premium standard Doft demands.



LG Cookie Pep Carnival

70+ cities · 3,000 man-days

Shop-to-shop retail activation across India — multi-city manpower at scale.

One accountable partner, end to end

1

Kiosk Build

On-site fabrication & install to Doft design

2

Mall & Legal

Liaison, licences, permits, approvals

3

Logistics

Ghaziabad pickup, replenishment, returns

4

Recruit & Staff

Hire, BGV, payroll, statutory compliance

5

Training

100% attendance + a trained bench

6

Store Ops

Open–close, sales, POS, VM, cash

7

Reporting

Daily sales, footfall, stock, attendance

A single Team Leader on ProMarcom's payroll owns daily operations at every kiosk — your one point of contact.

12 people per kiosk — exactly to brief

6**Sales Executives**

Female, 22–25, fluent English, retail experience

2**Sales Support**

Merchandising, stock, queue management

1**Helper**

Housekeeping & material handling

1**Cashier**

Experienced on POS / EDC machines

1**Driver**

Stock transport & replenishment runs

1**Team Leader**

Permanent ProMarcom employee — ops owner

12 per kiosk × pop-ups = your deployed field force. Illustrative 9-kiosk rollout = **108 trained staff**

Recruit · Train · Guarantee

1 Recruit & Verify

- City-level sourcing & referrals
- Prioritise proven prior-season staff
- Background verification before deploy
- Onboard to payroll, full compliance

2 Train to Doft Standard

- 100% attendance at Doft's 1-day training
- Scheduled 10–21 days before go-live
- Completion tracked per candidate
- Replacements trained too — always equal

3 Zero-Gap Guarantee

- ~15% trained bench held per city
- Immediate same-day replacement
- Attrition covered at no extra cost
- Trading never stops for a vacancy

Contractual commitment: any attrition after training or during operations is replaced immediately with equally-trained staff — at no additional cost to Doft.

Kiosk, mall coordination & compliance

1**Kiosk fabrication & install**

On-site fabrication to Doft-approved design; transport, install, maintain, dismantle & return fixtures — with a 3-day buffer before go-live.

2**Mall coordination**

Liaison with mall management; electricity, access passes, loading/unloading and operational approvals.

3**Legal & licensing**

All permissions, licences and documentation — started at T-7 weeks to de-risk go-live.

4**Compliance sign-off**

Shops & Establishment, GST/e-invoicing, PF/ESIC, insurance, fire & electrical, staff BGV — signed before opening.

Logistics & stock replenishment



Timely replenishment protects peak-day sales — no stock-outs when footfall is highest.

Daily operations & reporting

Consistent open-to-close execution, with a standard daily report to Doft per kiosk — consolidated by city.

● Sales

● Footfall

● Conversion

● Inventory

● Replenishment

● Attendance


● Customer Feedback

● Operational Issues

GOVERNANCE CADENCE

Daily written report · **Weekly** city review call · **End-of-season** reconciliation

Project timeline



Relative to go-live (T). Operations run 3–5 weeks per the brief. Full per-region Gantt is in the operations workbook.

ROLLOUT

An illustrative first-season footprint

A starting scenario for a premium brand — fully scalable. Final cities & kiosk counts are yours to set.

Delhi-NCR

3 kiosks

Mumbai

3 kiosks

Bengaluru

3 kiosks

9

Total kiosks

108

Trained staff

3-5 wks

Operating window


2028

Committed through

Scenario only — the brief specifies 2–4 pop-ups per region across multiple cities. Change two inputs in the workbook to re-scope.

A transparent, built-up cost model

Priced bottom-up per kiosk, then rolled up. Every line is an editable input in the workbook.



* Mall licence / space fee is the biggest swing item and is often reimbursed by the brand. Figures illustrative at placeholder rates.

Direct cost / kiosk	₹ 11.3 L
+ Management margin (15%)	₹ 1.7 L
Contract value / kiosk (pre-GST)	₹ 12.9 L
× 9 kiosks (illustrative)	₹ 1.16 Cr
+ GST (18%)	₹ 0.21 Cr
Total programme (incl. GST)	₹ 1.37 Cr

How we protect the season

RISK	MITIGATION
Staff attrition after training	15% trained bench; same-day no-cost replacement
Mall permission delays	Licensing kicked off at T-7w; parallel mall shortlist
Stock-out on peak days	Reorder levels + daily replenishment from stockroom
POS / EDC downtime	Backup EDC + connectivity failover; trained cashier
Kiosk fabrication delay	Vendor SLA + 3-day buffer before go-live

The operations workbook

This deck ships with a live Excel workbook — the operating system for the engagement. Edit the assumptions; everything recalculates.

01 Assumptions

02 Project Timeline

03 Staffing Plan

04 Manpower Cost

05 Budget Summary

06 Recruitment Tracker

07 Attendance

08 Daily Sales

09 Inventory & Replenish

10 Footfall & Conversion

11 Customer Feedback

12 Compliance Checklist

13 Risk Register

Let's make Doft's Diwali unmissable.

A premium retail partner with proven mall, VM and multi-city manpower experience — committed to Doft for Diwali 2026, 2027 and 2028.

Prepared by



D O F T

client logo — placeholder

Prashant

+91 99538 88889

prashant@eventsactive.com

Web · USA

www.eventsactive.com

Padma · +1 (408) 679-7148

Prepared as a planning response to the Doft Candles Request for Contractor. Figures illustrative at placeholder rates.